
Thomas Road 

Streetscape

Request for Qualifications



• Welcome - Introductions

• Background

– Focus on bicycle & pedestrian improvements

– ADA issues

– Project Assessment Report available on web 

site – for entire corridor (68th Street to Pima 

Rd):

or email: GMeyer@ScottsdaleAz.gov



• 3 Alternatives previously studied – none 

has been selected

• Phase 1 – Civic Center Plaza to (just west 

of) Pima Rd.

– Pima Road intersection is separate project

• Budget: $3.6 Mil (Design & Construction)

• Not federally funded –at this time



• Utility Relocations

– Overhead utility lines

– Underground catch basins/stormwater

• R.O.W. acquisition

• Bus Shelters – City standard



• Add dual turn lanes – northbound & 

southbound Hayden at Thomas

• Add a right turn lanes eastbound at 

Hayden & at Miller

• Modified road cross-section: 4 traffic 

lanes, 2 bike lanes, raised median



• Public Outreach

– 2 public meetings (gather input & return with 

updated plans)

– DRB process

– Public Art process



Site Photos – Existing Conditions



Non-conforming ADA ramps



No landscape buffer



Site Issues



• Which alternate design is preferred?

• Is there a preference for who is the lead 

firm (Engineer or Landscape Architect)?

• Where can I find the Project Assessment 

Report ? (www.ScottsdaleAz.Gov > 

Streets & Transportation > Capital 

Improvement Projects > Active Projects > 

Thomas Road

http://www.scottsdaleaz.gov/


• Where can I find the Appendix items -

Aerial Plans & Landscape Plans? (I will 

email to you – send me an email)

• Can we meet to discuss questions?



Public Art Scope

• Donna Isaac, Public Art Project Manager



Proposals

• Due: Jan. 26th at 11am

• Email (pdf) to: GMeyer@ScottsdaleAz.gov

• Subject line: Thomas Road SOQ

• Limit: 10Mb & 10 pages (plus cover letter)

• Questions: (480) 312-2367

• Only contact - Gary Meyer

• Short-listed firms selected by Feb. 12th

mailto:GMeyer@ScottsdaleAz.gov


Evaluation Criteria

• Firm’s Capabilities – 30 pts.

• Project Features – 25 pts.

• Project Approach – 25 pts.

• Project Schedule – 10 pts.

• Local Knowledge – 5 pts.

• Active Contracts – 5 pts.


